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0BExhibit A – Acronyms and Definitions 
As used in the Design-Build Contract to which this Exhibit is attached, and in the other Contract 

Documents (unless otherwise specified therein), the following acronyms and terms shall have the 

meanings set forth below. 

ACRONYMS 

Abbreviation Title or Description 

AADT Annual Average Daily Traffic 

AASHTO American Association of State Highway & Transportation Officials 

AC Alternating Current 

ACHP Advisory Council on Historic Preservation 

ACI American Concrete Institute 

ACM Asbestos-Containing Materials 

ADA Americans with Disabilities Act 

ADT Average Daily Traffic 

AJR Access Justification Report 

AMRL AASHTO Materials Reference Laboratory 

ANSI American National Standards Institute (formerly ASA and USASI) 

ASTM ASTM International 

ATC Alternative Technical Concept 

ATMS Advanced Traffic Management System 

ATSSA American Traffic Safety Services Association 

AWDT Average Weekday Traffic 

BMP Best Management Practices 

CAD Computer-Aided Design 

CADD Computer-Assisted Drafting and Design 

CAG Community Advisory Group 

CCTV Closed Circuit Television 

CD Collector-Distributor Road 
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ACRONYMS 

Abbreviation Title or Description 

CERCLA 
Comprehensive Environmental Response, Compensation & Liability Act, 42 

U.S.C. §§ 9601, et. seq. 

CFR  Code of Federal Regulations 

COE (U.S.) Army Corps of Engineers 

CORE Corridor Expansion 

CPM Critical Path Method 

CR Community Relations 

CSR Code of State Regulations 

dB Decibels 

DBE Disadvantaged Business Enterprise 

DDI Diverging Diamond Interchange 

DRB Dispute Resolution Board 

DMS Dynamic Message Sign 

DTM Digital Terrain Model 

EEO Equal Employment Opportunity 

EIS Environmental Impact Statement 

EPA (U.S.) Environmental Protection Agency 

EPD Escrowed Proposal Documents 

ESAL Equivalent Single-Axle Load 

ETC Electronic Toll Collection 

FAR Federal Acquisition Regulation 

FAST Federal-Aid Acceptance Sampling and Testing 

FEIS Final Environmental Impact Statement 

FEMA Federal Emergency Management Agency 

FHWA Federal Highway Administration 

FTP File Transfer Protocol 

GP General Purpose 

GRAMA Utah Government Records Access and Management Act 
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ACRONYMS 

Abbreviation Title or Description 

HAR Highway Advisory Radio 

HDPE High-Density Polyethylene 

HOV High-Occupancy Vehicle 

IAS Independent Assurance Sampling 

ID Information Document, or Identification, depending on the context. 

IGA Intergovernmental Agreement 

ISO International Organization for Standards 

ISP Information or Internet Service Providers 

ITE Institute of Transportation Engineers 

ITP Instructions to Proposers 

ITS Intelligent Transportation Systems 

LED Light Emitting Diode 

LFD Load Factor Design 

LRFD Load and Resistance Factor Design 

LOS Level of Service 

MAG Mountainland Association of Governments 

MOE Measure of Effectiveness 

MOT Maintenance of Traffic 

MOU Memorandum of Understanding 

mph Miles per Hour 

MSDS Material Safety Data Sheet 

MSE Mechanically Stabilized Earth 

MUA Master Utility Agreement 

MUTCD Manual on Uniform Traffic Control Devices 

NAD North American Datum 

NAVD North American Vertical Datum 

NCHRP National Cooperative Highway Research Program 
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ACRONYMS 

Abbreviation Title or Description 

NEC National Electrical Code 

NEMA National Electrical Manufacturers Association 

NEPA National Environmental Policy Act 

NESC National Electrical Safety Code 

NFPA National Fire Protection Association 

NGS National Geodetic Survey 

NHS National Highway System 

NIST National Institute of Standards & Technology 

NPDES National Pollutant Discharge Elimination System 

NSBA National Steel Bridge Association 

OCIP Owner Controlled Insurance Program 

OSHA Occupational Safety & Health Administration 

PAL Pre-Acceptance List 

PCCP Portland Cement Concrete Pavement 

PCO Potential Change Order 

PDA Pile Driving Analysis 

PE 
Professional Engineer, or, in the context of right of way, PE shall mean 

Permanent Easements 

PHF Peak Hour Factor 

PIP Public Information Plan 

PLS Professional Land Surveyor  

PTI Post-Tensioning Institute 

PVC Polyvinyl Chloride 

QA Quality Assurance 

QC Quality Control 

QMP Quality Management Plan 

QO Quality Oversight 

RCO Request for Change Order 
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ACRONYMS 

Abbreviation Title or Description 

RCP 
Request for Change Proposal, or Reinforced Concrete Pipe, depending on the 

context. 

RFC Released for Construction 

RFP Request for Proposals 

RFQ 
The Department issued Request for Qualifications (for the I-15 CORE 

Design-Build Project) 

ROD Record of Decision 

ROM Rough Order of Magnitude 

ROW Right-of-Way 

SHPO State Historic Preservation Officer 

SOQ Statement of Qualifications 

SOV Schedule of Values 

SPUI Single-Point Urban Interchange 

STD State Transportation Department  

SUE Subsurface Utility Engineering Investigation 

TAZ Traffic Analysis Zone 

TCE Temporary Easement 

TCP Traffic Control Plan 

TDM Travel Demand Management 

TMC Transportation Management Center 

TMP Traffic Management Plan 

TOC The Department Traffic Operations Center 

TRB Transportation Research Board (of National Research Council) 

TYP Typical 

UCA Utah Code Annotated 

UDOT Utah Department of Transportation 

UE Utility Easement 

UHP Utah Highway Patrol 
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ACRONYMS 

Abbreviation Title or Description 

UIC Ultimate Infrastructure Configuration 

UIS Utility Information Sheet 

UL Underwriters Laboratories 

UPS Uninterruptible Power Supply 

USA United States of America 

USACE United States Army Corps of Engineers 

USC United States Code 

USDOT United States Department of Transportation 

USGS United States Geological Survey 

USFWS U.S. Fish & Wildlife Service 

VE Value Engineering 

VECP Value Engineering Change Proposal 

VHT Vehicle-Hours Traveled 

VMS Variable Message Sign 

VMT Vehicle-Miles Traveled 

WBS Work Breakdown Structure 
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DEFINITIONS 

Term Meaning  

Abandonment After a Utility Owner has decommissioned a Utility, the Work 

necessary for each Utility (including appurtenances) for a Utility that is 

not removed, using proper Utility Owner and/or industry procedures 

(e.g., flushing, capping, filling with grout or sand) or other procedures 

Approved by the Department.  Design-Builder is responsible to 

coordinate with the Utility Owner when it is necessary for the Utility 

Owner to be involved in the decommission of a Utility (including 

appurtenances). 

 

Acceleration 

Costs 

The meaning set forth in Part 1, Section 16.7.2.  

Activity Parts of the Work including finished products of functional processes 

required. 

 

Actual Cost Design-Builder’s direct cost to provide labor, Material, Equipment 

(owned or invoiced rental), and administrative overhead necessary for 

the work (for site offices only, overhead for off-site offices, such as 

home-office is excluded); excludes profit. 

 

Affidavit of 

Final 

Completion 

The meaning set forth in Part 1, Section 23.5.  

Affiliate (i) Any Person that directly or indirectly through one or more 

intermediaries controls, or is controlled by, or is under common control 

with the: (A) Design-Builder or (B) any Major Participant; and 

(ii) Any Person for which 10 percent or more of the equity interest in 

such Person is held directly or indirectly, beneficially, or of record by 

the: (A) Design-Builder, (B) any Major Participant, or (C) any Affiliate 

of the Design-Builder under clause (i) of this definition. 

For purposes of this definition, the term “control” means the 

possession, directly or indirectly, of the power to cause the direction of 

the management of a Person, whether through voting securities, by 

contract, family relationship, or otherwise. 

 

Alternative 

Technical 

Concept 

The meaning set forth in ITP, Section 3.1.  

Application for 

Final Payment 

The application described in Part 1, Section 14.7.1.  

Approve or Formal conditional determination in writing by the Department’s  
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Approval Project Director that a particular matter or item is good or satisfactory 

for the Project.  Such determination may be based on requirements 

beyond those set forth in the Contract Documents and may reflect 

preferences of the Department. 

As-Built 

Documents 

As-Built Documents shall be the final record set documents that 

incorporate: any changes occurring after the Final Design Documents; 

all manufacturers’ warranties, guarantees, instruction sheets, parts lists, 

and other production data; and all required evidence of conformance 

with Contract Documents requirements.  The As-Built Documents shall 

be organized and indexed to facilitate easy retrieval of information and 

be certified by the Project Manager to reflect the actual condition of the 

constructed work.  The As-Built Documents shall be signed and sealed 

by a professional engineer registered in the State. 

 

Betterment As related to Utilities, a betterment is generally defined as the 

upgrading; (e.g. increase in capacity) of a Utility being relocated that is 

not attributable to the construction of the Project or is made solely for 

the benefit of and at the election of the Utility Owner (not including a 

technological improvement which is able to achieve such upgrade at a 

cost equal to or less than the cost of a “like for like” replacement or 

relocation).  The use of new materials or compliance with current 

standards in the performance of the Utility Work is not considered a 

Betterment.  As related to Third Parties, a betterment is generally 

defined as an upgrading (e.g. increase in capacity or update of design of 

work) or additional work that is conducted for the third party and is not 

required by construction of the Project and is solely requested for the 

benefit of the Third Party. 

 

Calendar Day Each and every day shown on the calendar, beginning and ending at 

midnight. 

 

Change Order The meaning set forth in Part 1, Section 16.1.1.  

Claim A separate demand by the Design-Builder for: (i) a time extension that 

is disputed by the Department, or (ii) payment of money or damages 

arising from work done by or on behalf of the Design-Builder in 

connection with the Contract that is disputed by the Department.  A 

claim will cease to be a Claim upon resolution thereof, including 

resolution by delivery of a Change Order or Contract amendment 

signed by all parties. 

 

Commitments A Betterment for which the Department will not be seeking 

reimbursement from the Third Party for which the Betterment is being 

constructed. 

 

Completion The deadlines set forth in Part 1, Exhibit B.  
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Deadlines 

Construction 

Documents 

All stress sheets, shop drawings, erection plans, falsework plans, 

framework plans, cofferdam plans, bending diagrams for reinforcing 

steel or any other supplementary plans or similar data which illustrate 

the construction of the Project. and samples necessary for construction 

of the Project, in accordance with the Contract Documents. 

 

Contaminated 

Groundwater 

Extracted groundwater including contaminants above legally-permitted 

discharge levels so as to require treatment prior to re-use or disposal.  

Contaminated groundwater, which may legally be re-used without 

treatment, including use for dust control, or which merely requires 

dilution prior to re-use or disposal, shall specifically be excluded from 

the definition. 

 

Contract Depending on the context:  (i) the Design-Build Contract, or 

(ii) collectively, the Contract Documents, which establish the rights and 

obligations of the Department and the Design-Builder. 

 

Contract 

Amount 

The meaning set forth in Part 1, Section 14.1.  

Contract 

Documents 

The meaning set forth in Part 1, Section 1.2.  

Contract 

Drawings 

The drawings included in Part 5.  

CPM Schedule The meaning set forth in Part 2, Section 2C-1.  

Critical 

Activities 

The meaning set forth in Part 2, Section 2C-5.  

Critical Path The longest chain of activities on the Project Schedule; the precedence 

of which activities have a total Float of less than or equal to zero on 

each applicable Project Schedule. 

 

Day The meaning set forth in Part 1, Section 1.8.  

DBE 

Performance 

Plan 

The plan provided by the Design-Builder and Approved by the 

Department as described in Part 1, Exhibit D (or, prior to such 

Approval, the draft DBE Performance Plan included with the 

Proposal). 

 

Defect or 

Defective 

Condition 

Nonconforming Work.  

Delay Damages The meaning set forth in Part 1, Section 16.7.2.  

Department The Utah Department of Transportation.  
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Department-

Directed 

Changes 

Any changes in the Work (including changes in the standards 

applicable to the Work), which the Department has directed the 

Design-Builder to perform as described in Part 1, Section 16. 

 

Design-Build 

Contract 

The Design-Build Contract (for the I-15 CORE Project) executed by 

the Department and the Design-Builder (to which this Exhibit A is 

attached), and any and all amendments thereto. 

 

Design-Builder The Person or legal entity contracting with the Department for the 

performance of the Work, the meaning of which is set forth in the first 

page of Part 1. 

 

Design-Builder-

Related Entities 

Design-Builder, Major Participants, Subcontractors, their employees, 

agents and officers and all other Persons for whom Design-Builder may 

be legally or contractually responsible. 

 

Design 

Documents 

All drawings (including plans, elevations, sections, details, and 

diagrams), specifications, reports, calculations and records, at any stage 

of development or revision necessary for design of the Project in 

accordance with the Contract Documents. 

 

Differing Site 

Conditions 

The meaning set forth in Part 1, Section 6.1.  

Directive Letter The letter described in Part 1, Section 16.1.2.  

Disadvantaged 

Business 

Enterprise 

A contracting firm certified to participate in the U.S. Department of 

Transportation financial assistance programs as a DBE pursuant to 

Title 49 CFR, Part 26 or by the Utah’s Unified Transportation Plan, 

governing the Department’s DBE Program. 

 

Disruption 

Damages 

The meaning set forth in Part 1, Section 16.7.2.  

Dispute The meaning set forth in Part 1, Section 22.2.1.  

Dispute 

Resolution 

Board 

The board described in Part 1, Section 22.4.  

DRB 

Agreement 

The agreement among the Department, the Design-Builder and the 

members of the Dispute Resolution Board, attached to Part 1 as 

Exhibit M. 

 

Engineer A professional engineer registered in the State who is responsible for 

engineering and administrative supervision of the Project on behalf of 

the Design-Builder, who is either an employee of the Design-Builder, 

or a consulting engineer under contract to the Design-Builder.  The 

Design-Builder acknowledges and agrees that the Department will be 

responsible for certain oversight and other matters with respect to the 

Project, and that as a result certain rights in favor of the Engineer may 
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be exercised by and inure to the benefit of the Department rather than 

the Design-Builder.  In the event any question arises regarding whether 

any such rights are applicable to the Department or how to apply such 

rights, the Department’s interpretation regarding such matter shall 

control. 

Environmental 

Approvals 

The FEIS, COE Section 404 Permit, COE Section 401 Certificate, and 

the Section 106 programmatic agreement. 

 

Environmental 

Laws 

All Laws now or hereafter in effect relating to the environment or to 

emissions, discharges, releases, or threatened releases of Hazardous 

Substances into the environment, including into the air, surface water 

or groundwater, or onto land, or relating to the manufacture, 

processing, distribution, use, treatment, storage, disposal, transport, or 

handling of Hazardous Substances or otherwise relating to the 

protection of public health, public welfare, or the natural environmental 

(including protection of nonhuman forms of life, land, surface water, 

groundwater, and air), including the statutes listed in the definition of 

Hazardous Substances; the National Environmental Policy Act, as 

amended, 42 U.S.C. §§ 4321 et seq.; the Occupational Safety and 

Health Act, as amended, 29 U.S.C. §§ 651 et seq.; and the Hazardous 

Materials Transportation Act, as amended, 49 App. U.S.C. §§ 1801; the 

Endangered Species Act, as amended, 16 U.S.C. §§ 1531 et seq.; the 

Clean Water Act, 33 U.S.C. §§ 1251, et seq.; the Safe Drinking Water 

Act, 42 U.S.C. §§ 300f, et seq.; the Migratory Bird Treaty Act, 16 

U.S.C. §§ 703 et seq.; and the Eagle Protection Act, 16 U.S.C. § 668, 

each as amended. 

 

Equal or Better 

Change Order 

The meaning set forth in Part 1, Section 16.2.  

Equipment All machinery, tools, and apparatus, and the fuels, lubricants, batteries, 

and other supplies and parts needed to use, operate, and maintain these 

items for use in constructing and completing the Work. 

 

Escrowed 

Proposal 

Documents 

The meaning set forth in Part 1, Section 25.1.  

Event of 

Default 

A default as described in Part 1, Section 19.1, following notice and 

opportunity to cure to the extent permitted by Part 1, Section 19.1 and 

issuance by the Department of notice that an Event of Default has 

occurred. 

 

Existing Utility 

Plans  

The set of plans included in the Informational Document UISs or in 

Part 4, which are labeled "Existing Utility Plans with Recommended 

Relocations." 
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Federal 

Requirements 

All Laws applicable to work financed with federal funds and the 

provisions required to be included in FHWA-assisted contracts, 

regardless of whether federal funds will be used for the Project, 

including the provisions set forth in Part 1, Exhibit C. 

 

Final 

Acceptance 

Acceptance of the Project as described in Part 1, Section 23.6.  

Final 

Acceptance 

Deadline 

The meaning set forth in Part 1, Section 4.4.3.  

Final Design 

Documents 

A compiled set of Design Documented created at the end of the design 

phase as described in Part 2, Section 3C-3. 

 

Float The meaning set forth in Part 2, Section 2C-5.  

Force Account 

Change Order 

The meaning set forth in Part 1, Section 16.5.  

Force Majeure The meaning set forth in Part 1, Section 15.5.  

Governmental 

Approval 

Any approval, authorization, certification, consent, decision, 

exemption, filing, lease, license, permit, agreement, concession, grant, 

franchise, registration or ruling, required by or with any Governmental 

Person in order to design and construct the Project. 

 

Governmental 

Person 

Any federal, state or local government and any political subdivision or 

any governmental, quasi-governmental, judicial, public or statutory 

instrumentality, administrative agency, authority, body or entity.  The 

term includes the State and agencies and subdivisions thereof, other 

than the Department. 

 

Guarantee   

Guarantor   

Hazardous 

Substances 

Any of the following: 

Substance, product, waste or other material of any nature whatsoever 

which is or becomes listed, regulated, or addressed pursuant to the 

Comprehensive Environmental Response, Compensation and Liability 

Act, 42 USC Section 9601, et seq. (“CERCLA”); the Hazardous 

Materials Transportation Act, 49 USC Section 1801, et seq.; the 

Resource Conservation and Recovery Act, 42 USC Section 6901 et seq. 

(“RCRA”); the Toxic Substances Control Act, 15 USC Sections 2601 

et seq.; the Clean Water Act, 33 USC Sections 1251 et seq.; the Clean 

Air Act, 42 USC Sections 7401 et seq.; all as amended, or any other 

federal, state or local statute, law, ordinance, resolution, code, rule, 

regulation, order or decree regulating, relating to, or imposing liability 

or standards of conduct concerning, any hazardous, toxic or dangerous 
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waste, substance or material, as now or at any time hereafter in effect, 

Any substance, product, waste or other material of any nature 

whatsoever which may give rise to liability under any of the above 

statutes or under any statutory or common law theory based on 

negligence, trespass, intentional tort, nuisance or strict liability or under 

any reported decisions of a state or federal court, 

Petroleum or crude oil excluding de minimis amounts and excluding 

petroleum and petroleum products contained within regularly operated 

motor vehicles, and 

(d) Asbestos or asbestos-containing materials in structures and or other 

improvements on or in the Site (other than mineral asbestos naturally 

occurring in the ground). 

Incidental 

Utility Work 

All of the following types of work necessary for the construction of the 

Project (or undertaken for the convenience of the Design-Builder’s 

construction operations): temporary relocations, relocations of service 

lines, protection in place of Utilities, removal or abandonment of 

Utilities, and the adjustment of Utility appurtenances (e.g., manholes, 

valve boxes, and vaults) for line and grade upon completion of roadway 

work. 

 

Indemnified 

Parties 

The meaning set forth in Part 1, Section 21.1.1.  

Independent 

Assurance 

The meaning set forth in Part 2, Section 1C-7.  

Informational 

Documents 

The documents designated as Informational Documents in the RFP.  

Instructions to 

Proposers 

The RFP Document identified as Instructions to Proposers.  

Interchange 

Closure 

Completion 

Deadlines 

The meaning set forth in Part 1, Section 4.4.5.  

Items of 

Archeological, 

Geological or 

Biological 

Significance 

Human remains, artifacts, and/or other items of historical, 

archeological, or geological significance, or cultural resources or any 

threatened or endangered species, raptors or eagles. 

 

Key Milestones The meaning set forth in Part 2, Section 2C-3.1.  

Key Personnel The persons listed on Contract Exhibit E, subject to revision in  
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accordance with the Contract Documents. 

Laboratory The testing laboratory of the Design-Builder, the Central Laboratory, or 

any other certified testing laboratory. 

 

Landscape Plan The meaning set forth in Part 3, Section 6C-2.  

Lane Closure 

Completion 

Deadlines 

The meaning set forth in Part 1, Section 4.4.4.  

Laws All applicable federal, state and local laws, codes, ordinances, rules, 

regulations, judgments, decrees, directives, guidelines, policy 

requirements, orders and decrees of any Governmental Person having 

jurisdiction over the Project or Site, the practices involved in the 

Project or Site, any Work, or any Utility Work being performed by a 

Utility Owner.  The term “Laws” does not include Governmental 

Approvals. 

 

Lien Any pledge, lien, security interest, mortgage, deed of trust or other 

charge or encumbrance of any kind, or any other type of preferential 

arrangement (including any agreement to give any of the foregoing, 

any conditional sale or other title retention agreement, any lease in the 

nature of a security instrument, and the filing of or agreement to file 

any financing statement or other instrument intended to perfect a 

security interest). 

 

Liquidated 

Damages 

The damages described in Part 1, Section 20.1.  

Local Agencies The Local Agencies identified in Book 4.  

Major 

Participant 

Any of the following entities:  (i) Principal Participants; (ii) the lead 

engineering/design firm(s); (iii) each Subcontractor that will perform 

work valued at 10 percent or more of the construction Work; and (iv) 

each subconsultant that will perform 20 percent or more of the design 

Work. 

 

Master Utility 

Agreement 

An initial agreement between the Department and any Utility Company 

that is affected by the Project, under which the parties set forth:  (i) 

scope and framework for accomplishing Utility relocations necessary 

for the Project; (ii) allocation and responsibility for the design and 

construction work between the Design-Builder and the Utility 

Company; and (iii) Utility Company’s requirements, including time 

frames and commitments for design, material acquisition, engineering 

review, and construction activities with respect to relocation work.  

Each Master Utility Agreement has specific terms that provide how the 

relocation work is paid for and by whom. 
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Materials All components required for use in the construction of the Project.  

Monthly 

Progress 

Schedule 

The meaning set forth in Part 2, Section 2C-4.  

Near Critical  The meaning set forth in Part 2, Section 2C-5.  

Necessary 

Project 

Configuration 

Change 

A change to the Project Configuration that is necessary to meet the 

requirements of the Contract Documents as a result of an error, 

omission, inconsistency, inaccuracy, deficiency or other defect in the 

Project Configuration (with the understanding that a change shall be 

deemed “necessary” only if the error, omission, inconsistency, 

inaccuracy, deficiency or other defect creates a problem in which the 

Design-Builder is unable to meet the contract requirements without a 

material change in the Project Configuration). 

 

New 

Environmental 

Approval 

Any of the following:  (i) A new Governmental Approval of the same 

type as an Environmental Approval; or (ii) A renewal, revision, 

modification or amendment to one or more of the Environmental 

Approvals. 

 

Nonconforming 

Work 

Work performed that does not meet the requirements of the Contract 

Documents. 

 

Notice of Final 

Acceptance 

The notice delivered to the Design-Builder under Part 1, Section 23.6.  

Notice of 

Termination (or 

Partial 

Termination) 

A notice issued by the Department to terminate the Contract and the 

performance of Work by the Design-Builder, either in whole or in part, 

pursuant to Part 1, Section 18. 

 

NTP1 A first written notice issued by the Department to the Design-Builder to 

proceed with certain limited Work on the date specified therein. 

 

NTP1 Payment 

Cap 

The meaning set forth in Part 1, Section 14.3.1.  

NTP2 A written notice issued by the Department to the Design-Builder to 

proceed with the remainder of the Work on the date specified therein, 

as described in Part 1, Section 4.2. 

 

Original 

Baseline 

Schedule 

The meaning set forth in Part 2, Section 2C-3.2.  

Original 

Schedule of 

Values 

The meaning set forth in Part 2, Section 2C-6.1.  
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Part The portion of the RFP designated as Part 1, Part 2, Part 3, Part 4, Part 

5 or Part 6, as appropriate. 

 

Payment Bond The payment bond described in Part 1, Section 11.2.  

PCO Notice The potential change order notice described in Part 1, Section 16.4.2.  

Performance 

Bond 

The performance bond described in Part 1, Section 11.1.  

Person Any individual, corporation, company, voluntary association, 

partnership, trust, unincorporated organization, or Governmental 

Person, including the Department. 

 

Price Allocation 

Form 

The meaning set forth in the ITP, Section 4.7.  

Principal 

Participant 

(i) The Design-Builder; (ii) if the Proposer is a joint venture, 

partnership, limited liability company, or other form of association, any 

joint venturer, partner, or member; and/or (iii) any Person holding 

(directly or indirectly) an interest in the Design-Builder. 

 

Profile Grade The trace of a vertical plane usually intersecting the top surface of the 

proposed rail or wearing surface and usually along the longitudinal 

centerline of the roadbed.  Profile grade means either elevation or 

gradient of such trace according to the context. 

 

Project The I-15 CORE Design-Build Project as described by the Contract 

Documents. 

 

Project Baseline 

Schedule 

The meaning set forth in Part 2, Section 2C-3.3.  

Project 

Completion 

The meaning set forth in Part 1, Section 23.3.  

Project 

Completion 

Deadline 

The meaning set forth in Part 1, Section 4.4.2.  

Project 

Configuration 

The elements of the Project set forth in Part 3, Section 1, subject to any 

permitted modifications thereto contained in the Proposal. 

 

Project Director The person designated by the Department to direct the Project and to 

receive delivery of notices to the Department per Part 1, Section 27.10. 

 

Project 

Manager 

The person designated by the Design-Builder to supervise the Project 

Persons performing Work, and to receive delivery of notices to the 

Design-Builder per Part 1, Section 27.10. 

 

Project 

Schedule 

The meaning set forth in Part 2, Section 2C-3.  
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Project 

Schedule of 

Values 

The meaning set forth in Part 2, Section 2C-6.1.  

Project Site The meaning set forth in Part 1, Exhibit P.  

Project Sponsor The meaning set forth in Part 1, Exhibit E.  

Proposal The Design-Builder’s proposal in response to the RFP, including any 

best and final offers or supplements to proposals as may have been 

requested by the Department. 

 

Proposal Due 

Date 

__________, 2009 [to be included in execution version].  

Proposal 

Schedule 

The meaning set forth in Part 2, Section 2C-3.1.  

Proposer An individual, firm, partnership, corporation, joint venture, or 

combination thereof that was shortlisted on May 28, 2009 under the 

Department's Request for Qualifications and that submits a Proposal in 

response to the RFP. 

 

Protection of 

Existing 

Utilities 

Any Activity undertaken to avoid damaging a Utility which does not 

involve removing or relocating that Utility, including staking the 

location of a Utility, avoidance of a Utility’s location by construction 

equipment, installing steel plating or concrete slabs, encasement in 

concrete, temporarily de-energizing power lines, and installing physical 

barriers.  For example, temporarily lifting power lines without cutting 

them would be considered Protection of Existing Utilities; whereas 

temporarily moving power lines to another location after cutting them 

would be considered a temporary Utility Relocation. 

 

Public 

Information 

Plan 

The plan provided by the Design-Builder and Approved by the 

Department as described in Part 3, Section 11 (or, prior to such 

Approval, the draft Public Information Plan included with the 

Proposal). 

 

Punch List The list of Work items with respect to the Project, which remain to be 

completed. 

 

Quality 

Assurance (QA) 

All planned and systematic actions by the Design-Builder necessary to 

provide confidence and to certify to the Department that all Work 

complies with the requirements of the Contract Documents and that all 

materials incorporated in the Work, all equipment, used, and all 

elements of the Work will perform satisfactorily for the purpose(s) 

intended. 

 

Quality 

Assurance 

The meaning set forth in the ITP, Section 4.3.2.  
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Manager 

Quality Control 

(QC) 

The total of all activities that are performed by the Design-Builder, 

Designer, Subcontractor, producer, or manufacturer to ensure that a 

product meets Contract requirements.  QC includes: design reviews and 

checks; inspection of material handling and construction; calibration 

and maintenance of sampling and testing equipment; working Plan 

review; document control; production process control; any inspection, 

sampling, and testing done for these purposes; and documentation of 

QC activities. 

 

Quality Control 

Manager 

The person employed by the Design-Builder who is responsible for the 

overall QC of the Work, including the quality of design and 

construction. 

 

Quality 

Management 

Plan 

The plan provided by the Design-Builder and Approved by the 

Department as described in Part 2, Section 1, consisting of Stages 1 and 

2 (or, prior to such Approval, the draft quality management plan 

included with the Proposal). 

 

Quality 

Program 

All coordinated activities to direct and control the Design-Builder with 

regard to quality, including the establishment of the quality policy and 

quality objectives, quality planning, QC, QA and quality improvement. 

 

Ramp Rental An arrangement whereby the Design-Builder pays a daily rental fee for 

each ramp taken out of service. 

 

Reasonable 

Accuracy 

The meaning set forth in Part 1, Section 8.1.1.  

Record 

Schedule 

The meaning set forth in Part 2, Section 2C-4.1.  

Record Set A reproduction of a drawing or set of drawings, design calculations, or 

other record of engineering work required to be performed by the 

Design-Builder’s Engineer in accordance with the Rules of Procedures 

of the State Board of Registration for Professional Engineers and Land 

Surveyors. 

 

Recovery 

Schedule 

The schedule described in Part 2, Section 2C-3.5.  

Released for 

Construction 

Documents 

The documents described in Part 2, Section 3C-2.  

Relocation or 

Relocate 

As used in connection with Utilities, the removal, relocation, 

abandonment and/or protection in place (including provision of 

temporary services as necessary) of any Utility that is necessary in 

order to accommodate or permit construction of the Project; depending 
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on the context, the term also may refer to the relocation of such a 

Utility from a location that conflicts with the Project to another 

location. 

Remediation 

Work 

Shall include assessment, sampling, containment, remediation and/or 

off-Site disposal of Hazardous Substances on the Site in accordance 

with all applicable requirements of Laws and Governmental Approvals 

regarding the identification, handling, generation, treatment, storage, 

transfer, and disposal of Hazardous Substances. 

 

Removal All Work necessary to remove any existing Utilities for which leaving 

the existing Utility in place is not feasible or not allowed, or which is 

required to be removed in order to accommodate or permit construction 

of the Project.  

 

Request for 

Change Order 

(RCO) 

A Design-Builder-initiated request for a change order under Part 1, 

Section 16 Changes in the Work. 

 

Request for 

Change 

Proposal (RCP) 

A proposal issued by the Department under Part 1, Section 16, Changes 

in the Work. 

 

Request for 

Proposals 

The Request for Proposals for the I-15 CORE Project, issued by the 

Department on June 16, 2009, including all addenda thereto. 

 

Resource Plan The meaning set forth in Part 2, Section 2C-5.1.  

Revised 

Baseline 

Schedule 

The meaning set forth in Part 2, Section 2C-3.4.  

Right of Way Land, property or interest acquired for or devoted to transportation 

purposes, as shown in Part 5 of the Contract Documents. 

 

Routine 

Maintenance 

Activity 

The type of work performed on a routine; (e.g., daily or weekly) basis 

to maintain the highway surfaces, shoulders, roadsides, facilities and 

structures; such as litter pickup, graffiti removal and vegetation control. 

 

Right-of-Way 

(ROW) Plans 

The documents provided in Part 5, and titled ROW Plans.  

Right-of-Way 

(ROW) 

Schedule 

The schedule provided as Attachment 19-A to Part 3.  

RR The Union Pacific Railroad and the Utah Transit Authority.  

RR Agreement The meaning set forth in Part 1, Section 8.2.  
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Schedule of 

Values 

The meaning set forth in Part 2, Section 2C-6.  

Segment 

Completion 

The meaning set forth in Part 1, Section 23.1.  

Segment 

Completion 

Deadlines 

The meaning set forth in Part 1, Section 4.4.1.  

Service Line As related to Utilities, a Utility line, the function of which is to directly 

connect the improvements on an individual property to another Utility 

line located off such property, which other Utility line connects more 

than one such individual line to a larger system.  (The term “Service 

Line” also includes any Utility on public or private property that 

services structures located on such property.) 

 

Shop Drawings A general term that includes drawings, diagrams, illustrations, samples, 

schedules, calculations, and other data, which provide details of the 

construction of the Work and details to be used by the Engineer for 

inspection. 

 

Site The parcels of ROW identified on the ROW Plans or upon which the 

Project is to be constructed and installed as well as all other areas in the 

vicinity used by the Design-Builder for construction Work.  For 

purposes of insurance, indemnification, safety and security 

requirements and payment for use of equipment the term “Site” also 

includes any areas on which Relocation work is performed and any 

property being temporarily used by the Design-Builder for storage of 

equipment and/or construction Work. 

 

Standard 

Specifications 

The Utah Department of Transportation 2008 Standard Specifications 

For Road and Bridge Construction, as amended. 

 

Standards of the 

Industry 

Practices, procedures, methods and standards that:  (i) are consistent 

with current industry practices established for, or employed by, leading 

participants in the design, construction, operation, and maintenance 

industries; (ii) comply with applicable laws and applicable industry 

underwriters’ and the fire and life safety codes and standards; and 

(iii) promote reliability, efficiency, safety and security.  Standards of 

the Industry include taking reasonable steps to assure that sufficient 

personnel are employed and available to perform the work and that 

such personnel are adequately skilled, experienced, and trained to 

design, construct, install, operate, and maintain the work properly and 

efficiently, and that appropriate coordination, monitoring, and testing is 

performed to assure that all elements of the work are designed, 

constructed, and installed so as to function as required by the Contract 
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Documents. 

State The State of Utah.  

Statement of 

Qualifications 

The Design-Builder’s response to the Department’s Request for 

Qualifications issued on April 16, 2009, as amended. 

 

Subcontract Any subcontract to perform any part of the Work or provide any 

materials, equipment or supplies for any part of the Work between the 

Design-Builder and a Subcontractor, or between any Subcontractor and 

its lower tier Subcontractor, at any tier. 

 

Subcontractor Any Person with whom the Design-Builder has entered into any 

subcontract and any other Person with whom any Subcontractor has 

further subcontracted any part of the Work, at any tier. 

 

Subcontractor 

Demand 

The meaning set forth in Part 1, Section 22.6.5.  

Superintendent The Design-Builder’s authorized employee responsible for the 

construction field Work related to the Project. 

 

Supplemental 

Agreement (or 

Supplemental 

Utility 

Agreement) 

The vehicle for supplementing a Master Utility Agreement between the 

Department and a Utility Company to provide details for specific 

Utility relocations, including plans, cost estimates, schedules and any 

other elements necessary to define the scope of work for a Utility 

relocation. 

 

 

Supplier Any Person other than employees of the Design-Builder not performing 

work at the Site that supplies machinery, equipment, materials or 

systems to the Design-Builder or any Subcontractor in connection with 

the performance of the Work; Persons who merely transport, pick up, 

deliver, or carry materials, personnel, parts, or equipment or any other 

items or persons to or from the Site shall not be deemed to be 

performing Work at the Site. 

 

Surety Each properly licensed surety company, insurance company, or other 

Person approved by the Department, which has issued any of the 

Payment and Performance Bonds. 

 

Technical 

Criteria 

The Performance Requirements described in Part 3 that establish the 

minimum acceptable standards of quality, materials, and performance 

for the Work, and which will be used as a basis for reviews and as a 

basis for Final Acceptance. 

 

Temporary 

Structures 

Structures required for the use of traffic while construction is in 

progress and not designated to remain a part of the permanent roadway. 

 

Test-Based 

Acceptance 

Acceptance based on each test meeting minimum requirements.  
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Third Party A Utility Owner or other third party which is a party to a Third-Party 

Agreement with the Department. 

 

Third Party 

Agreement 

The agreements contained in Part 4, and any other agreements 

designated as such by the Department, between the Department and 

any Utility Owners or other third parties relating to the Project. 

 

Traffic 

Management 

Plan 

The plan described in Part 3, Section 9C-1.  

Ultimate 

Infrastructure 

Configuration 

A system of mainline, ramp and surface street lanes, buffers and 

shoulders from American Fork Main Street (Exit 278) to Provo Center 

Street (Exit 265) that provide LOS D or better at 2030 peak traffic 

volumes.  This includes related and supporting systems such as bridges, 

retaining walls, sign bridges, noise walls, drainage, lighting, Electronic 

Toll Collection, Intelligent Traffic Control, and ramp metering of all 

on-ramps.  Mainline configuration shall be as shown in Part 5 Contract 

Drawings, “I-15 Ultimate Infrastructure Configuration”.  The 

configuration of I-15 mainline lanes shall not exceed that shown in the 

drawing “Ultimate Infrastructure Configuration” in Part 5. 

 

Utility or utility Utility (or utility):  Any privately, publicly, or cooperatively owned 

line, facility, or system for producing, transmitting, or distributing 

communications, power, heat, natural gas, oil, water, waste, storm 

water not connected with the highway drainage, signal systems, and 

other such products that directly or indirectly serve the public; a 

particular Utility company. 

 

 

Utility 

Agreement 

A Master Utility Agreement (MUA) and/or a Supplemental Agreement, 

and other agreements entered into with Utility Owners in Part 4. 

 

Utility 

Company 

The owner or operator of any Utility (including both privately held and 

publicly held entities, cooperative utilities, municipalities and other 

governmental agencies). 

 

Utility Delay Any failure by a Utility Owner to meet any time parameters for 

performance by such Utility Owner which are set forth in the 

applicable Supplemental Agreement, which failure by the Utility 

Owner delays the Critical Path so as to impair the Design-Builder’s 

ability to meet a Completion Deadline; provided, however, that:  (i) to 

the extent that such failure is excused under a “force majeure” 

provision in the applicable MUA or in the Supplemental Agreement, 

such failure shall not be the basis for calculating a Utility Delay against 

the Utility Owner; however, the Design-Builder shall be entitled to an 

extension of any Completion Deadline(s); (ii) once the Design-Builder 

has accepted a particular Utility-Owner furnished design pursuant to a 

Supplemental Agreement any subsequent failure by such Utility Owner 
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to meet the time parameters in the applicable Supplemental Agreement 

resulting from any failure of such design to comply with the 

requirements of the Supplemental Agreement shall not constitute a 

Utility Delay; and (iii) once the Design-Builder has issued a 

Construction Inspection Acceptance Letter for construction by a 

particular Utility Owner pursuant to a Supplemental Agreement, any 

subsequent failure by such Utility Owner to meet the time parameters 

in the applicable Supplemental Agreement resulting from any failure of 

such construction to comply with the requirements of such Agreement 

shall not constitute a Utility Delay.  Any time parameters set forth in a 

MUA shall not be the basis for calculating a Utility Delay. 

Utility Design 

Sheet (UDS) 

A form to be prepared by the Design-Builder after NTP1 using the 

form supplied in Part __, Section __, that will document the existing 

conditions of a Utility and the final Relocation recommendation to 

mitigate potential conflict.  This form will be signed by the 

Department, the Utility Owner, and the Design-Builder and will be an 

attachment to the respective Supplemental Agreement. 

 

Utility 

Easements 

All permanent easements and/or other permanent interests in real 

property owned by Utility Owners in connection with existing Utilities. 

 

Utility 

Information 

Sheet (UIS) 

A form, completed prior to NTP1 for each Utility impacted by the 

Project, which documents the existing condition of such Utility and a 

preliminary Relocation recommendation to mitigate the potential 

conflict.  The UISs are found in Part 4.  The information was prepared 

by the Department in cooperation with the Utility Owner.  The form 

was signed by the Department and the Utility Owner. 

 

Utility Owner The owner or operator of any Utility.  

Utility Owner 

Identification 

Number 

The number that has been assigned to each Utility Owner on the UISs.  

Utility 

Relocation 

Plans  

The design plans for Relocation of a Utility impacted by the Project to 

be prepared by the Design-Builder or the Utility Owner, as determined 

pursuant to Part 3, Section 17. 

 

Utility Tracking 

Report 

A Department report summarizing Utility conflicts, as shown on the 

UISs, for all Utility Owners within the ROW, found in Part 4, 

Agreements. 

 

Utility Work The meaning set forth in Part 3, Section 8.    

Value 

Engineering 

Change 

Proposal 

The meaning set forth in the Part 1, Section 16.3.  
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(VECP) 

Verification/ 

Verify 

The act of substantiating, through the collection of objective evidence 

by the Department or its designated agent to independently establish 

Conformity to the Contract. 

 

Warranty Any warranty made by the Design-Builder in Part 1, Section 24.  

Work All duties and services to be furnished and provided by Design-Builder 

as required by the Contract Documents, including the administrative, 

design, engineering, quality control, quality assurance, Relocation, 

procurement, legal, professional, manufacturing, supply, installation, 

construction, supervision, management, testing, verification, labor, 

Materials, equipment, documentation and other efforts necessary or 

appropriate to achieve Final Acceptance except for those efforts which 

the Contract Documents specify will be performed by the Department 

or other Persons.  Work includes alterations, amendments, or 

extensions made by Change Order or other written orders of the 

Department.  In certain cases Work is also used to mean the products of 

the Work. 

 

Working Day Monday, Tuesday, Wednesday, Thursday or Friday of any given week, 

unless any such day falls upon any of the following holidays: 

New Year’s Day, Martin Luther King Day, President’s Day, Memorial 

Day, Independence Day, Pioneer Day, Labor Day, Columbus Day, 

Veteran’s Day, Thanksgiving Day, Christmas Day. 

 

Work Product All the data, information, documentation and other work product 

produced, prepared, obtained or deliverable by or on behalf of the 

Design-Builder under the Contract, including Plans, engineering 

documents, geotechnical soils and soil boring data, analyses, reports 

and records, property acquisition files, agreements and documents, 

engineers’ and inspectors’ diaries and reports, Utility relocation plans 

and agreements, right of way record maps and surveys, traffic and 

revenue studies, and other feasibility data, analyses, studies and reports, 

correspondence and memoranda relevant to design or construction 

decisions, contracting plans, air quality monitoring data, environmental 

reviews, studies and reports, mitigation studies and reports, data, 

assessments, studies and reports regarding Hazardous Materials 

investigations, tests, borings, monitoring and analyses, manifests 

regarding handling, storage or transportation of Hazardous Materials, 

final quantities, pile driving records, records of accidents and traffic 

management, field test records and reports, concrete pour records, 

surfacing depth check records, grade and alignment books, cross-

section notes, drainage notes, photographs, false work and form plans, 

records of construction materials, and any other documents which can 
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be reasonably described as technical or engineering documents.  Work 

Product expressly excludes, however, documents and information 

which is determined to be exempted or protected from public disclosure 

under GRAMA. 

 


